

Estimate

Submitted To:

Cory Lake Isles CDD
Attn.: John Hall
10441 Cory Lake Dr.
Tampa, FL 33647

Date	5/30/2017
Estimate #	39186
LMP REPRESENTATIVE	
RP	
PO #	
Work Order #	

Cory Lakes

ITEM	DESCRIPTION	QTY	COST	TOTAL
	Corey Lakes Dr Enhancement			
Enhancements	Ligustrum sinense 3g	720	10.25	7,380.00
Enhancements	Podocarpus 7g	180	39.00	7,020.00
Enhancements	Bird of Paradise 3g	348	15.00	5,220.00
Enhancements	Variegated Confederate Jasmine 1g	736	5.00	3,680.00
Enhancements	Cassia 15g	8	146.50	1,172.00
Enhancements	Blue Agave 3g	92	31.00	2,852.00
Enhancements	Texas Sage 3g	360	10.25	3,690.00
Enhancements	Podocarpus 7g	90	39.00	3,510.00
Enhancements	Flax 1g	746	6.00	4,476.00
Enhancements	Little John Bottlebrush 3g	110	17.50	1,925.00
Enhancements	Red Dynamite Crape Myrtle 15g	4	146.75	587.00
Enhancements	Bougainvillea 3g	46	12.00	552.00
Enhancements	Loropetalum 3g	360	11.00	3,960.00
Enhancements	Ligustrum 7g	90	27.50	2,475.00
Enhancements	Podocarpus 3g	174	12.00	2,088.00
Enhancements	Blue Cedar 15g	4	146.75	587.00
Enhancements	Society Garlic 1g	368	5.50	2,024.00
Enhancements	Silver Palmetto 3g	46	22.00	1,012.00
Enhancements	Bald Cypress 30g	8	268.00	2,144.00
Enhancements	Spartan Juniper 30g	16	329.00	5,264.00
Enhancements	Leyland Cypress 15g	8	125.00	1,000.00
Enhancements	Italian Cypress 15g	8	260.00	2,080.00

TERMS AND CONDITIONS:
TOTAL

LMP reserves the right to withdraw this proposal if not accepted within 30 days of the date listed above. Any alteration or deviation to scope of work involving additional costs must be agreed upon in writing as a separate proposal or change order to this proposal. Periodic invoices may be submitted if job is substantial in nature with final invoice being submitted at completion of project. Any work performed requiring more than 5 days to complete is subject to progressive payments as portions of the work are completed. No finance charge will be imposed if the total of said work is paid in full within 30 days of invoice date. If not paid in full within 30 days, then customer is subject to finance charges on the balance of the work from the invoice date at a rate of 1.5% per month until paid. LMP shall have the right to stop work under this contract until all outstanding amounts including finance charges are paid in full. Payments will be applied to the oldest invoices.

ACCEPTANCE OF PROPOSAL: The above prices, scope of work and terms and conditions are hereby satisfactorily agreed upon. LMP, Inc. has been authorized to perform the work as outlined and payment will be made as outlined above. The above pricing does not include any unforeseen modifications to the said irrigation system that could not be reasonably accounted for prior to job start. All plant material carries a one (1) year warranty provided LMP, Inc. is performing landscape maintenance services to the area installed or enhanced at the time of installation. If not, then there is no warranty on the plant material.

OWNER / AGENT

Estimate

Submitted To:

Cory Lake Isles CDD
Attn.: John Hall
10441 Cory Lake Dr.
Tampa, FL 33647

Date	5/30/2017
Estimate #	39186
LMP REPRESENTATIVE	
RP	
PO #	
Work Order #	

Cory Lakes

ITEM	DESCRIPTION	QTY	COST	TOTAL
Enhancements	Arizona Cypress 25g	8	200.00	1,600.00
Enhancements	Ligustrum sinense 3g	292	10.25	2,993.00
Enhancements	Purple Fountain Grass 3g	274	10.25	2,808.50
Enhancements	Society Garlic 1g	462	5.50	2,541.00
Enhancements	Texas Sage 3g	292	10.25	2,993.00
Enhancements	Bougainvillea 3g	274	12.00	3,288.00
Enhancements	Var. Conf. jasmine 1g	462	5.00	2,310.00
Enhancements	Loropetalum 3g	584	11.00	6,424.00
Enhancements	Flax 3g	548	12.50	6,850.00
Enhancements	Emerald Goddess liriope 1g	924	5.50	5,082.00
Enhancements	River Birch 30g	16	268.00	4,288.00
Enhancements	Ligustrum 25g	32	200.00	6,400.00
Enhancements	Bottle Brush 45g	19	328.00	6,232.00
Mulch	Mulch yd	150	37.50	5,625.00
Sod	Sod, St. Augustine sf	4,000	0.65	2,600.00
Irrigation Labor	Irrigation Modification	1	8,850.00	8,850.00
Cleanup	Demo/Disposal	1	14,500.00	14,500.00

TERMS AND CONDITIONS:

TOTAL	\$150,082.50
--------------	---------------------

LMP reserves the right to withdraw this proposal if not accepted within 30 days of the date listed above. Any alteration or deviation to scope of work involving additional costs must be agreed upon in writing as a separate proposal or change order to this proposal. Periodic invoices may be submitted if job is substantial in nature with final invoice being submitted at completion of project. Any work performed requiring more than 5 days to complete is subject to progressive payments as portions of the work are completed. No finance charge will be imposed if the total of said work is paid in full within 30 days of invoice date. If not paid in full within 30 days, then customer is subject to finance charges on the balance of the work from the invoice date at a rate of 1.5% per month until paid. LMP shall have the right to stop work under this contract until all outstanding amounts including finance charges are paid in full. Payments will be applied to the oldest invoices.

ACCEPTANCE OF PROPOSAL: The above prices, scope of work and terms and conditions are hereby satisfactorily agreed upon. LMP, Inc. has been authorized to perform the work as outlined and payment will be made as outlined above. The above pricing does not include any unforeseen modifications to the said irrigation system that could not be reasonably accounted for prior to job start. All plant material carries a one (1) year warranty provided LMP, Inc. is performing landscape maintenance services to the area installed or enhanced at the time of installation. If not, then there is no warranty on the plant material.

OWNER / AGENT